

Tabulation of Bids



Local Public Agency		Cou	nty	Section	n Number	Letting Date	_
Grundy County Various Townsh	Gru	ndy	21-XX	000-00-GM	03/25/21		
Approved Engineer's Estimate \$309,379.93	Attended By (IDOT Representative(s))	Bidder's Name	A.C. Pavement Str	riping	Microsurfacing Contractors LLC		
φοσο,στο.σο		Bidder's Address	695 Church Rd		13940 St.Charles	Rock	
		City, State, Zi	Elgin, IL 60123		Bridgeton, MO. 6	3044	
		Proposal Guarantee	е				
		Term	s				

Approved Engineer's Estimate

Item No.	Item	Delivery	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
A.	AuxSable, 21-01000-00-GM	AOR										
	Bituminous Surface (Prime)		Gal	15462.19	2.6000	\$40,201.69	2.8000	\$43,294.13	3.1600	\$48,860.52		\$0.00
	Seal Coat Aggregate		Ton	425.21	35.0000	\$14,882.35	30.0000	\$12,756.30	40.4200	\$17,186.99		\$0.00
	Micro Surface Special Type 2		Sq Yd	38655.47	2.8000	\$108,235.32	3.2100	\$124,084.06	3.9900	\$154,235.33		\$0.00
	Thermo Pavt Mark - Line 4"		Foot	47975	0.7500	\$35,981.25	0.8900	\$42,697.75	0.5500	\$26,386.25		\$0.00
	Thermo Pavt Mark - Line 24"		Foot	24	7.0000	\$168.00	5.0000	\$120.00	7.5000	\$180.00		\$0.00
В.	Braceville, 21-02000-00-GM											
	Bituminous Materials (Prime)		Gal	2518.87	2.6000	\$6,549.06	3.0000	\$7,556.61	6.5000	\$16,372.66		\$0.00
	Seal Coat Aggregate		Ton	69.27	35.0000	\$2,424.45	40.0000	\$2,770.80	145.1200	\$10,052.46		\$0.00
	Micro Surface Special Type 2		Sq Yd	6297.19	2.8000	\$17,632.13	3.3000	\$20,780.73	9.0100	\$56,737.68		\$0.00
C.	NettleCreek,21-13000-00-GM											
	Bituminous Materials (Prime)		Gal	7795.89	2.6000	\$20,269.31	2.8300	\$22,062.37	3.8000	\$29,624.38		\$0.00
	Seal Coat Aggregate		Ton	214.39	35.0000	\$7,503.65	33.0000	\$7,074.87	60.4700	\$12,964.16		\$0.00
	Micro Surface Special Type 2		Sq Yd	19489.72	2.8000	\$54,571.22	3.2000	\$62,367.10	4.2000	\$81,856.82		\$0.00
	Paint Markings 4" Epoxy		Foot	1282	0.7500	\$961.50	3.0000	\$3,846.00	3.8500	\$4,935.70		\$0.00
	T-4-I Pid-			As Read:		\$349,410.72		\$459,392.95				
					Total Bid:	As Calculated:		\$349,410.72		\$459,392.95		\$0.00

id:	As Read:	\$349,410.72	\$459,392.95	
	As Calculated:	\$349,410.72	\$459,392.95	\$0.00
	% Over/Under:	0.13%	0.48%	